

ANNEXURE -I

1	2	3	4	5	6	7
<u>SL. NO.</u>	<u>NAME OF WORK</u>	<u>ESTIMATED COST. in Rs.</u>	<u>COST OF TENDER DOCUMENT in Rs.</u>	<u>TIME OF COMPLETION WORK</u>	<u>EARNED MONEY in Rs.</u>	<u>GROUP</u>
1)	Supply of Steel & Sand (medium) at Pin Point for construction of Drain leading from the house (A) Ratan Bhoumick towards west upto the house of Santash Saha (B) Prabhat Chakrabarty towards north up to Raju Varities (C)Ratan Bhoumick towards north upto the house of Monu Das in word no- 05 under Raiganj Municipality.	166534.00	300.00	45 days from the date of written commencement.	3331.00	A
2)	Supply of Cement (P.S.C) & Stone Chips (30 mm down) at Pin Point for construction of Drain from the house of (A) Naam Sangha towards South upto Park Moor & Supply of Cement (P.S.C) ,Sand (Medium) & Stone Chips (30 mm down) (B) Dhira Roy towards South upto the house of Motia Roy (C)NH-34 towards North upto the house of Guru Das at Debinagar in Word No-24 under Raiganj Municipality.	385415.00	300.00	45 days from the date of written commencement.	7708.00	B
3)	Supply of Steel & Sand (Medium) at Pin Point for construction of Drain Leading from (A) Yuva Natto towards West up to Radha Gobinda Mandir then towards south up to the house of Sita Nath Das then towards east up to Shop of Jogonnath Saha (B) Sita Nath Das towards south upto the house of Subal Poddar (C) Biswanath Das towards south upto the house of Dasarath Poddar & Supply of Cement (PSC) & Sand (Medium) (D) Dilip Saha towards north up to the house of Namita Saha then towards east Samir Saha in Word No- 16 under Raiganj Municipality.	107093.00	300.00	45 days from the date of written commencement.	2142.00	C
4)	Supply of Steel & Sand (Medium) at Pin Point for construction of Drain leading from house of (A) Ashish Ghosh towards east upto the house of Kailash Dutta (B) Moni Biswas towards south upto house of Chittaranjan Banik & Supply of Cement (PSC) & Sand (Medium) (C) Late Shisir Achar towards West upto house of Prasanta Sarkar (B) Biman Bihari Nag towards west up to house of Lalua Goswami in Word No- 02 under Raiganj Municipality.	158339.00	300.00	45 days from the date of written commencement.	3167.00	D

ANNEXURE -I

1	2	3	4	5	6	7
<u>SL. NO.</u>	<u>NAME OF WORK</u>	<u>ESTIMATED COST. in Rs.</u>	<u>COST OF TENDER DOCUMENT in Rs.</u>	<u>TIME OF COMPLETION WORK</u>	<u>EARNED MONEY in Rs.</u>	<u>GROUP</u>
5)	Supply of Steel & Sand (Medium) at Pin Point for construction of Drain leading from tripti Rani Basak towards east up to Rathikanta Pandit in Word No- 11 under Raiganj Municipality.	105076.00	300.00	45 days from the date of written commencement.	2102.00	E
6)	Beautification of Raiganj Municipal Children & Amusement park in word no:-22 under Raiganj Municipality.	468507.00	300.00	45 days from the date of written	9370.00	F
7)	Supply of Steel & Sand (Medium) at Pin Point for construction of Drain leading from the house of (A) Gagan Gandal towards north up to the house of Habal Barui (B) Rabindranath Bhowmick towards west up to the house of Utpalendu Pal (C) Pranshankar Das towards east up to the house of Utpalendu Pal (D) & Cement (P.S.C) & Sand (Medium) Haridas Sarkar towards west up to the house of Gagan Mandal in Word No- 11 under Raiganj Municipality.	281841.00	300.00	45 days from the date of written commencement.	5637.00	G

Mohit Jengupta
Chairman
Raiganj Municipality