

ANNEXURE - I

1	2	3	4	5	6	7
<u>SL. NO.</u>	<u>NAME OF WORK</u>	<u>ESTIMATE D COST. in Rs.</u>	<u>COST OF TENDER DOCUMENT in Rs.</u>	<u>TIME OF COMPLETION WORK</u>	<u>EARNES T MONEY in Rs.</u>	<u>GROUP</u>
1)	Supply of Cemen (PSC) & Stone Blast (20 mm down) at Pin Point for construction of Drain leading from the house (A) Ratan Bhoumick towards west upto the house of Santash Saha (B) Prabhat Chakrabarty towards north up to Raju Varities (C) Ratan Bhoumick towards north upto the house of Monu Das in word no- 05 under Raiganj	295722.00	300.00	45 days from the date of written commencement.	5914.00	A
2)	Supply of Steel,Stone Blast (20 mm down) & Sand (Medium) at Pin Point for construction of Drain from (A) Naam Sangha towards South upto Park Moor & Supply of Steel,Stone Blast (20 mm down) (B) Dhira Roy towards South upto the house of Motia Roy (C) NH-34 towards North upto the house of Guru Das at Debinagar in Word No- 24	483335.00	300.00	45 days from the date of written commencement.	9667.00	B
3)	Supply of Cement(P.S.C) & Stone Blast (20 mm down)) at Pin Point for construction of Drain from (A) Yuva Natto towards West up to Radha Gobinda Mandir then towards south up to the house of Sita Nath Das then towards east up to Shop of Jogonnath Saha (B) Sita Nath Das towards south upto the house of Subal Poddar (C) Biswanath Das towards south upto the house of Dasarath Poddar & Supply of Steel & Stone blast (20 mm down) (D) Dilip Saha towards north up to the house of Namita Saha then towards east Samir Saha in Word No- 16 under Raigani Municipality	172326.00	300.00	45 days from the date of written commencement.	3447.00	C
4)	Supply of Cement(P.S.C) & Stone Blast (20 mm down) at Pin Point for construction of Drain leading from house of (A) Ashish Ghosh towards east upto the house of Kailash Dutta (B) Moni Biswas towards south upto house of Chittaranjan Banik & Supply of Steel & Stone Blast (20 mm down) (C) Late Shisir Achar towards West upto house of Prasanta Sarkar (D) Biman Bihari Nag towards west up to house of Lalua Goswami in Word No- 02	251863.00	300.00	45 days from the date of written commencement.	5037.00	D

ANNEXURE - I

1	2	3	4	5	6	7
<u>SL. NO.</u>	<u>NAME OF WORK</u>	<u>ESTIMATE D COST. in Rs.</u>	<u>COST OF TENDER DOCUMENT in Rs.</u>	<u>TIME OF COMPLETION WORK</u>	<u>EARNES T MONEY in Rs.</u>	<u>GROUP</u>
5)	Supply of Cement(P.S.C) & Stone Blast (20 mm down) at Pin Point for construction of Drain leading from house of Tripti Rani Basak towards east up to land of Rathikanta Pandit in Word No- 11 under Raiganj Municipality.	180860.00	300.00	45 days from the date of written commencement.	3617.00	E
6)	Supply of Cement(P.S.C) & Stone Blast (20 mm down) at Pin Point for construction of Drain leading from the house of (A) Gagan Gandal towards north up to the house of Habal Barui (B) Rabindranath Bhowmick towards west up to the house of Utpalendu Pal (C) Pranshankar Das towards east up to the house of Utpalendu Pal & Supply of Steel & Stone Blast (20 mm down) (D) Haridas Sarkar towards west up to the house of Gagan Mandal in Word No- 11 under Raiganj Municipality.	426423.00	300.00	45 days from the date of written commencement.	8528.00	F

Mohit Jengupta

Chairman
Raiganj Municipality